

CITY OF BALTIMORE
 DEPARTMENT OF PUBLIC WORKS
 OFFICE OF ENGINEERING AND CONSTRUCTION

ADDENDUM NO. 4
 September 30, 2024

FOR DRAWINGS, SPECIFICATIONS, PROPOSAL, CONTRACT, AND BOND
FOR WATER CONTRACT NO. 1382 – Montebello I Finished Water Reservoir Structural Rehab
 FOR THE MAYOR AND CITY COUNCIL OF BALTIMORE

TO BIDDERS: PLEASE ATTACH TO YOUR CONTRACT DOCUMENTS. THIS ADDENDUM IS HEREBY MADE A PART OF THE CONTRACT DOCUMENTS ON WHICH THE CONTRACT WILL BE BASED, AND IS ISSUED TO MODIFY, EXPLAIN AND/OR CORRECT THE ORIGINAL DRAWINGS AND SPECIFICATIONS. PLEASE ACKNOWLEDGE THIS ADDENDUM ON THE BID PROPOSAL PAGE WHERE INDICATED. IF THIS DOCUMENT HAS BEEN RECEIVED VIA EMAIL, A CONFIRMATION EMAIL REPLY MUST BE SENT BY BIDDER WITHIN 24 HOURS CONFIRMING RECEIPT OF THE ADDENDUM TO DPWCONTRACTADMIN@BALTIMORECITY.GOV . IF EMAIL ACKNOWLEDGMENT IS NOT RECEIVED BY DPW, YOUR BID MAY BE REJECTED.

THE FOLLOWING DATES HAVE CHANGED:

Event	Old Date and Time	New Date and Time
Deadline for submitting questions	Aug 30, 2024 at 4:30pm	Sep 20, 2024 at 4:30pm
Deadline for submitting bids	Sep 18, 2024 at 11:00am	October 2, 2024 at 11:00am
Deadline for submitting bids	October 2, 2024 at 11:00am	October 16, 2024 at 11:00am

WE WILL ACCEPT NO FURTHER QUESTIONS FOR THIS PROJECT. QUESTIONS DUE DATE HAS EXPIRED.

APPROVED:

Timothy Wolfe

Timothy W. Wolfe, P.E., BCEE
 Chief
 Office of Engineering and Construction

Khalil Zaied

Khalil Zaied
 Acting Director
 Department of Public Works